Spreadsheet Report Page 1

o™
;£ ENFR'C SOLUT|ONS Warehouse Project 6/26/2021 10:52 AM

Spreadsheet Level Takeoff Quantity Total Cost/Unit Total Amount
03 CONCRETE
031000.00 Concrete Forming & Accessories
031113.15 Column Formwork 18,149
031113.35 Footing Formwork 21,602
031113.55 Slab/Mat Formwork 1,640
031113.65 Wall Formwork 70,772
031113.90 Miscellaneous Formwork 5,074
031516.00 Concrete Construction Joints 2,364
031550.00 Miscellaneous Concrete Accessories 48,011
Concrete Forming & Accessories 167,612
032000.00 Concrete Reinforcing
032111.00 Plain Steel Reinforcement Bars 39,386
032211.00 Plain Steel Welded Wire Fabric Reinforcing 2,444
Concrete Reinforcing 41,831
033000.00 Cast-in-Place Concrete
033100.15 Column Concrete 6,940
033100.20 Elevated Slab Concrete 9,330
033100.35 Footing Concrete 11,012
033100.55 Slab/Mat Concrete 51,513
033100.65 Wall Concrete 13,772
033529.00 Tooled Concrete Finishing 29,526
033923.00 Membrane Concrete Curing 4,247
Cast-in-Place Concrete 126,340
036000.00 Grouting
036213.00 Non-Metallic Non-Shrink Grouting 5,092
Grouting 5,092
03 CONCRETE 340,875
05 METALS
051000.00 Structural Metal Framing
051223.00 Structural Steel for Buildings 17,420
Structural Metal Framing 17,420
052000.00 Metal Joists
052119.00 Open Web Steel Joist Framing 31,551
Metal Joists 31,551
053000.00 Metal Decking
053113.00 Steel Floor Decking 17,366
Metal Decking 17,366
055000.00 Metal Fabrications
055113.00 Metal Pan Stairs 16,008
055213.00 Pipe & Tube Railings 12,905
Metal Fabrications 28,913
05 METALS 95,250
06 WOOD, PLASTICS & COMPOSITES
061000.00 Rough Carpentry
061100.10 Blocking 737
Rough Carpentry 737
06 WOOD, PLASTICS & COMPOSITES 737
07 THERMAL & MOISTURE PROTECTION
072000.00 Thermal Protection
072113.00 Board Insulation 4,663
072116.00 Blanket Insulation 7,461
Thermal Protection 12,124
078000.00 Fire & Smoke Protection
078116.00 Cementitious Fireproofing 11,017
Fire & Smoke Protection 11,017
07 THERMAL & MOISTURE PROTECTION 23,141
08 OPENINGS
081000.00 Doors & Frames
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081213.00 Hollow Metal Frames 12,013
081313.00 Hollow Metal Doors 4,841
081416.00 Flush Wood Doors 6,858
Doors & Frames 23,712
083000.00 Specialty Doors & Frames
083326.00 Overhead Coiling Grilles 5,584
083613.00 Sectional Doors 10,084
Specialty Doors & Frames 15,667
085000.00 Windows
085123.00 Steel Windows 1,228
Windows 1,228
087000.00 Hardware
087100.00 Door Hardware 13,787
Hardware 13,787
08 OPENINGS 54,394
09 FINISHES
092000.00 Plaster & Gypsum Board
092213.00 Metal Furring 7,979
092216.00 Non-Structural Metal Framing 14,822
092423.00 Cement Stucco 696
092900.00 Gypsum Board 29,964
Plaster & Gypsum Board 53,461
093000.00 Tiling
093013.00 Ceramic Tiling 13,497
Tiling 13,497
095000.00 Ceilings
095113.00 Acoustical Panel Ceilings 12,142
095323.00 Metal Acoustical Ceiling Suspension Assemblies 8,537
Ceilings 20,679
096000.00 Flooring
096513.00 Resilient Base & Accessories 3,849
096519.00 Resilient Tile Flooring 1,496
096813.00 Tile Carpeting 20,516
Flooring 25,861
099000.00 Painting & Coating
099123.00 Interior Painting 4,596
Painting & Coating 4,596
09 FINISHES 118,094
10 SPECIALTIES
102000.00 Interior Specialties
102113.13 Metal Toilet Compartments 6,910
102813.00 Toilet Accessories 566
Interior Specialties 7,476
10 SPECIALTIES 7,476
13 SPECIAL CONSTRUCTION
133000.00 Special Structures
133419.00 Metal Building Systems 401,952
Special Structures 401,952
13 SPECIAL CONSTRUCTION 401,952
21 FIRE SUPPRESSION
210000.00 Fire Suppression - General
210000.01 Fire Suppression - Subcontractors 79,825
Fire Suppression - General 79,825
21 FIRE SUPPRESSION 79,825
22 PLUMBING
220000.00 Plumbing - General
220000.01 Plumbing - Subcontractors 149,671
Plumbing - General 149,671
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22 PLUMBING 149,671
23 HVAC
230000.00 HVAC - General
230000.01 HVAC - Subcontractors 209,540
HVAC - General 209,540
23 HVAC 209,540
26 ELECTRICAL
260000.00 Electrical - General
260000.01 Electrical - Subcontractors 239,474
Electrical - General 239,474
26 ELECTRICAL 239,474

Description

Labor

Material

Subcontract

Equipment

Other

Construction Cost Subtotal
Total

Amount
777,243
844,516

98,670

1,720,429

Totals

1,720,429
1,720,429

Estimate Totals

Hours
5,090.1 hrs

175.1 hrs

Rate Unit Cost
44.41
48.26

5.64

98.31

98.31

lgsf
lgsf

lgsf

lgsf
lgsf

% of Total
45.18%
49.09%

5.74%

100.00% 100.00%



